
   

 
 

 

Request for Qualifications 

to Provide Architectural 

Services for the Ventura County 

Community College District  

 

Ventura County Community College District 

333 Skyway Drive 

Camarillo, CA  93010 

Statement of Qualifications Due July 26, 2002 

 

ARCH 



September 24, 2014  
Page 2 of 15 

 2 

1.0 Introduction 

The Ventura County Community College District (District) invites qualified firms to 

submit a statement of qualifications to provide architectural services in relation to the 

execution of Ventura County Bond Measure S.  This Request for Qualifications (RFQ) 

describes the Ventura County Community College District, the proposed range of 

services to be provided by the Consultant, the minimum information that must be 

included in the submittal, and the selection process and evaluation criteria.  Failure to 

submit information in accordance with the requirements and procedures of this RFQ may 

be cause for disqualification. 

2.0 Project Description 

The project, as funded by the passage of Measure S, provides for refurbishment of aging 

facilities and construction of new facilities at Moorpark, Oxnard, and Ventura Colleges, 

the District Service Center in Camarillo (Camarillo Campus), and at the District’s 

affiliated offsite higher education facilities. 

Measure “S” 

Bond Measure S, passed by the voters in March of 2002, provides $356,347,814 as 

financing for this program.  The controlling language describes certain projects to be 

located at the three campuses and on the Camarillo Campus to be funded from bond 

money. A complete list of projects and the bond language may be viewed on the VCCD 

web site, www.vcccd.net. 

In undertaking the program, the District anticipates the issuance of bonds in four 

increments commencing in June/July 2002 with the final issuance in 2008.  While this 

analysis of bond expenditure is flexible, it is being utilized to schedule the construction 

program into distinct phases. 

3.0 Ventura County Community College District 

2.1 History and Organization 

Ventura County Community College District is governed by a five member, locally- 

elected Board of Trustees and a student board member.  The voters of Ventura County 

elect the five trustees in even-numbered years to four-year terms.  Authority flows from 

the Governing Board through the Chancellor to the Presidents of the three colleges, 

Moorpark, Oxnard, and Ventura.  Each President, as the chief executive officer, is 

responsible to the Chancellor for carrying out the District’s policies. 

http://www.vcccd.net/
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Governance structure at Ventura, Oxnard and Moorpark Colleges includes strategic 

planning and operational committees composed of members from all employee 

constituencies.  These committees make recommendations for important decisions, 

including planning, curriculum development, staffing and budgeting. 

2.2 Existing Campus Locations 

Ventura College 

Ventura College, an accredited two-year institution of higher education, has been a 

part of this beautiful seaside community since 1925.  It is conveniently located 

approximately 60 miles north of Los Angeles and 30 miles south of Santa Barbara. 

The 103-acre campus, set in the rolling hills of Ventura, has an enrollment of 11,000 

students. 

Oxnard College 

Oxnard College was founded in 1975 on 118 acres located two miles from Pacific 

Ocean beaches and is easily accessible by the Ventura Freeway or the Pacific Coast 

Highway.  The newest of three colleges in Ventura County, Oxnard College offers 

fully-accredited educational programs for students transferring to four-year colleges 

and universities, vocational programs for acquiring job skills and updating career 

skills through continuing education.  Current enrollment is 7,175. 

Moorpark College 

Set on 150 rolling acres at the city of Moorpark's northeast border, Moorpark College 

is midway between the cities of Los Angeles and Ventura.  Moorpark College is a 

fully accredited public community college providing quality academic and 

professional programs, as well as student services since 1967.  Current enrollment is 

14,500. 

Camarillo Campus 

The Camarillo Campus site measures approximately 56 acres at the southeastern 

corner of the Camarillo Airport.  The site is partially developed for use by the 

VCCCD and Ventura County Fire Department. 
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2.3 Phase 1. 

This phase will extend from Aug/Sept 2002 until Jan 2004. 

Total cost of bond issuance will be $105 million. 

COUNTYWIDE PROJECTS FOR PUBLIC SAFETY INSTRUCTION 

Estimated Cost: $23,905,124  

Construct Regional Fire, Sheriff & Police Education and Training Academy, including 

classroom and instructional facilities and equipment for Sheriff and Fire Training 

Academies, and replace outdated electrical and utility systems.  

MOORPARK COLLEGE REPAIR & IMPROVEMENT PROJECTS 

Estimated Costs: $104,239,503  

 Expand Learning Resources and Telecommunications Center by improving library 

space and computer classrooms  

 Add classrooms and lecture halls by converting old library space  

 Complete site improvements, upgrade fire safety and security alarm systems  

 Construct Academic and Computer Center, including adding computer science labs 

and other classrooms  

 Construct classrooms for the new Conejo Education Center, a joint project with the 

Conejo Valley Unified School District, to serve the Thousand Oaks community  

 Construct a Joint Instructional Center with Moorpark Unified School District for 

college classrooms accessible to high school students  

 Construct a Simi Valley Education Center  

 Construct Health Sciences and math classrooms and lecture halls 

 Expand Student Services Facility for counseling, financial aid, other services 

 Repair old classrooms 

 Expand Student Center  

 Construct Child Development Center  

 Refurbish physical education facilities 

 Expand Animal Science Education Center to address student enrollment demand  
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 Construct new operations and warehouse facilities 

 Build parking structure to alleviate neighborhood traffic congestion  

 Construct Fine Arts Building  

 Expand Music Building 

 Retire capital financing 

OXNARD COLLEGE REPAIR & IMPROVEMENT PROJECTS 

Estimated Costs:  $110,983,187  

 Construct additional classrooms, labs, lecture halls; replace old portables (Buildings 

A, B, C)  

 Renovate Library & Learning Resource Center to bring library to current state 

standards 

 Construct Health Sciences Building and Instructional Media Facility, including 

adding more classrooms and labs 

 Renovate aging campus infrastructure by installing new wiring/electrical systems for 

technology 

 Construct High Tech Building, including classrooms, lecture halls, labs 

 Refurbish student facilities, expand bookstore  

 Construct Student Services Building to address overcrowding  

 Replace aging Child Development Center portables with improved, permanent 

facilities  

 Construct Performing Arts classroom and auditorium, including expanding 

teaching/performance space  

 Replace inadequate Health & Safety Building (Student Health Center) with safe 

facilities  

 Renovate athletic fields for safety compliance  

 Add new parking structure for pedestrian, vehicular safety  

 Construct maintenance warehouse 

 Retire capital financing  



September 24, 2014  
Page 6 of 15 

 6 

VENTURA COLLEGE REPAIR & IMPROVEMENT PROJECTS  
Estimated Costs: $117,220,000  

 Renovate 37 year old G Building/Auditorium, including replacing antiquated 

electrical, heating, ventilation, plumbing and lighting systems  

 Replace outdated Health Science Building (Nursing, Paramedics, Emergency Medical 

Technician and Certified Nursing Assistant Programs), including adding labs, lecture 

halls, classrooms  

 Replace portables and build General Purpose Education Building for permanent 

classrooms, labs, lecture halls  

 Construct Advanced Technology Education Training Building by building permanent 

classrooms, lecture halls, computer labs  

 Construct and upgrade science classrooms and labs  

 Complete construction of Learning Resource Center/library  

 Upgrade Financial Aid, Disabled Student Services, Counseling, Student Services and 

Communications Building  

 Construct Santa Clara Valley Advanced Technology Education Center including 

classrooms, computer labs, library, and Child Care Center  

 Renovate athletic facility for health/safety, upgrade physical education facilities  

 Upgrade electrical and utility systems  

 Improve Fine Arts lab, Art Classroom Building H  

 Renovate maintenance and operations facilities, including storage  

 Construct and renovate parking facilities  

 Renovate auxiliary services and Student Counseling Center  

 Retire capital financing  

 

The bond program is designed to provide facilities which will serve current and expected 

enrollment.  In the event of an unexpected slowdown in development or enrollment of 

students at the three colleges, certain projects will be delayed or may not be completed.  

In such case, bond money will be spent on only the most essential projects.  The District 

will work with the Citizen Oversight Committee on prioritizing those projects in the 

event factors beyond the District’s control require that projects be reconsidered.  
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The allocation of bond proceeds may be affected by the District’s receipt of State 

matching funds and the final costs of each project.  The budget for each project is an 

estimate and may be affected by factors beyond the District’s control.  

The expenditure of bond money on projects on the Project List (see “Bond Measure” at 

www. vcccd.net) is subject to stringent financial accountability requirements.  

Performance and financial audits will be performed annually, and all bond expenditures 

will be monitored by an independent Citizens Oversight Committee to ensure that funds 

are spent as promised and specified in the Project List.  No money can be spent on 

administrators’ or staff salaries.  By law, all funds can only be spent on repair and 

improvement projects specified. 

4.0 Project Schedule 

Funding for the first phase of the bond program is anticipated by September 2002. 

 VCCCD begins RFQ process on June 1, 2002. 

 Candidates may submit questions regarding the RFQ to the Office of Facilities 

Planning & Construction, at facilities@vcccd.net, no later than 5:00 p.m., Pacific 

Time, June 21, 2002. 

 Statement of Qualifications is due no later than 5.00 p.m., Pacific Time, June 28, 

2002, at which time the application process will be closed until June of 2003, or a 

date to be determined by the District. 

 A screening committee will review submittals and determine which qualified 

candidates will be included in the District’s list of prequalified architects.  It is 

anticipated that the District will inform those candidates to be included, during 

August/September 2002. 

 Architects will be interviewed for specific projects based upon the screening, 

commencing August 2002 

mailto:facilities@vcccd.net
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Reservations 

 

Right of District to Cancel Request for Qualifications, to Elect Not to Award, to 

Reject SOQs, & to Waive Informalities or Irregularities 

 

The District expressly reserves the right to cancel this RFQ at any time, to elect not to 

award any or all of the contracts cited in this RFQ, to reject any or all SOQs, to waive 

any informality or irregularity in any SOQ received, and to be the sole judge of the merits 

of the respective SOQs received. 

The RFQ does not commit the District, to defray any costs incurred in the preparation of 

an SOQ pursuant to this RFQ, or to procure or contract for work. 

5.2 Public Records 

All SOQs submitted in response to this RFQ become the property of the District. 

 
5.3 California Office and License 

 
Each applicant must maintain a permanent office in the State of California with an 

appropriate officer licensed to practice architecture and to sign agreements on behalf of 

the firm.  Firms with multiple offices must submit an individual application for each 

office. 

5.4       Right to Delay or Cancel 

The District reserves the right to delay or cancel, in part or in its entirety, this RFQ 

including, but not limited to selection schedule, submittal date, and submittal 

requirements.  If the District cancels or revises the RFQ prior to submittal of SOQs, all 

responders will be notified. 

5.5 Additional Information 

The District reserves the right to request additional information and/or clarifications from 

any or all responders to this RFQ. 

5.5 Conflict of Interest 

The District is sensitive to potential conflict of interest in project (program) management, 

design and construction consultants.  This policy applies to all responders and their 

proposed sub consultants. 
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5.6 Public Information 

Release of public information selection announcements, contract awards, and all data 

provided by the District shall be protected from public disclosure.  Consultants desiring 

to release information to the public must receive prior written approval from the 

District’s Contracts Office. 

5.7 Insurance Requirements 

At the time of this RFQ the district is exploring the feasibility of utilizing “wrap-up” 

insurance, sometimes known as an “Owner-Controlled Insurance Program” (OCIP) for 

the initial phase of the bond program.   

Since no determination has yet been made in this regard, respondents should be aware of 

existing insurance requirements.  The District requires consultants doing business with it, 

to obtain insurance as shown below.  The required insurance certificates must comply 

with all requirements as shown in the agreement and must be provided (original 

certificate required for each executed copy of the agreement) with the executed 

agreements prior to the commencement of any work on the project.  The District and each 

of its directors, officers, agents and employees will be named as additional insured on the 

automobile and general liability policies. 

A. Automobile Liability Minimum of $1,000,000 

B. General Liability Minimum of $1,000,000 

C. Professional Liability 

(Errors and Omissions) Minimum of $1,000,000 

D. Workers’ Compensation As per State of California requirements 
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6.0 Submission Requirements 

Three loose leaf bound originals, including all required forms and applicable supporting 

documentation, must be addressed and delivered to the office named below: 

 

Office of Facilities Planning & Construction 

Ventura County Community College District 

333 Skyway Drive, Camarilllo, CA  93010 

All SOQs must be received by no later than 5:00 p.m., Pacific Time, on June 28, 2002. 

SOQs received later than the above date and time may be rejected and returned 

unopened. 

 

 A Letter of Interest, including a brief description of the candidate’s strengths 

to perform the work successfully. 

 The completed Statement of Qualifications. 

 Response to the additional exhibits submittal (see 7.6 Exhibits). 

 

All submittal materials shall be loose leaf bound and in 8.5 by 11 inch format. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

All Green printed areas to be same as web site and should start 

on a separate sheet to facilitate enclosure with submission, as 

well as return electronically. 
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7.0 Request for Qualifications for Architectural Services 

STATEMENT OF QUALIFICATIONS (SOQ) 
 

7.1 The Firm 

 IRS identification number 

 Name of firm 

 Year established 

 Predecessor firm (if any) 

 Address 

 Phone, fax, e-mail 

 Branch offices 

 Do you have an office in Ventura County? 

 If so, how long has this office been established? 

 If your Ventura County office has been established less than two years, 

are you willing to “partner” with local professionals? 

 Average size of firm over the past three years 

 Total personnel 

 Licensed architects 

 Designers 

 Licensed engineers 

 Other licensed professionals – Describe 

 Type of organization 

 Sole proprietor 

 Partnership 

 Corporation 

 Joint venture 

 Other (specify) 

 Is at least 50 percent of the firm owned by a disabled veteran, or is at 

least 51 percent of the stock of a publicly-owned firm owned by a 

disabled veteran? 

 Small business? 

 Legal name of firm as it would appear on a contractual agreement, including 

the names and titles of the principals that are required to consummate an 

agreement. 

 Has the Ffrm served the VCCCD in the past?  If so, please describe. 

 

7.2  Related Professional Services Firm Provides ‘In-House’ 

 Interior design 

 Landscape architecture 

 Engineering services (specify) 

 Project management 

 Other 

ARCH 
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7.3      Personal History of Each Principal: 

 Name  

 Years of experience since first licensure 

 Years as Principal in this firm 

 Years as Principal in other firms 

 Education  

 Education (college, degree, year, specialization)  

 Registration (type, year, state, registration number). 

 Membership in professional organizations  

 If selected for a VCCCD project, which principal of the firm would provide 

the personal services required through completion of project? 

7.4      Project Experience 

 Type of project concentration  (general practice, commercial institutional, 

etc.) 

 Name of largest contract completed under a 

 Single Contract 

 Location 

 Name of client 

 Bid Price 

 Date completed 

 Average or median construction costs of projects completed last five years. 

 Where applicable, name three higher education projects undertaken by firm. 

 

7.5   Projects/References 

 List a maximum of six recent projects indicative of architectural design or 

planning ability, and experience in similar projects to those anticipated by the 

VCCCD.  It is acceptable to list non-educational projects, which are similar to 

college projects. 

 Give the name of one individual, representative of the client, familiar with the 

work of your firm on the projects listed. 

 Project: 

 Location: 

 Construction cost: 

 Date completed: 

 If incomplete, stage of work: 

 Client: 

 Contact name: 

 Phone number: 

 

 Project: 

 Location: 

 Construction cost: 
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 Date completed: 

 If incomplete, stage of work: 

 Client: 

 Contact name: 

 Phone number: 

 

 Project: 

 Location: 

 Construction cost: 

 Date completed: 

 If incomplete, stage of work: 

 Client: 

 Contact name: 

 Phone number: 

 

 Project: 

 Location: 

 Construction cost: 

 Date completed: 

 If incomplete, stage of work: 

 Client: 

 Contact name: 

 Phone number: 

 

 Project: 

 Location: 

 Construction cost: 

 Date completed: 

 If incomplete, stage of work: 

 Client: 

 Contact name: 

 Phone number: 

 

 Project: 

 Location: 

 Construction cost: 

 Date completed: 

 If incomplete, stage of work: 

 Client: 

 Contact name: 

 Phone number 



September 24, 2014  
Page 14 of 15 

 14 

 

7.6     Exhibits 

 Provide additional exhibits, as appropriate, to demonstrate experience of firm.  

Total number of exhibits shall not exceed twenty (20), including projects from 

Item 5.  All exhibits must be formatted to 8.5 x 11 inches and bound with the 

completed questionnaire.  These will not be returned. 

 List honors and awards received over the last five years for design or planning 

excellence. 

 

7.7 Building Type Experience 
 Check relevant box to indicate specific practice expertise. 

 

SCHEDULE OF PROJECT TYPES & PROGRAM TAXONOMIES 

 

 01.  Campus Planning /Urban 

Design 

 02.  Programming 

 03.  Plan Check/Code 

Compliance/Record Drawings-

Survey 

 04.  Seismic Rehabilitation 

 05.  Historic Preservation 

 06.  Sustainable Design 

 07.  Asbestos Abatement 

 08.  Feasibility Studies 

 09.  Utilities Infrastructure 

   10.  Monuments/Entry Structures 

 11.  Student Union 

 12.  Bookstore 

 13.  Cafeterias 

 14.  Child Care 

 15.  Health Facilities 

 16.  Theatre and Auditoria 

 17.  Museum and Galleries 

 18.  Computer Facility 

 19.  Libraries 

 20.  Corporation Yard (Shops & 

Offices) 

 21.  Central Heating & Cooling 

Plant 

 22.  Faculty Office Buildings 

 23.  Athletic Facilities 

 24.  Aquatic Facility 

 25.  Running Tracks 

 26.  Playing Fields 

 27.  Stadiums 

 28.  Public Safety Facilities 

 29.  Fire Stations 

 30.  Farm Buildings 

 31.  Parking Structures 

 32.  Parking Lots 

 33.  Student Housing 

 34.  Faculty Housing 
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8.     Supplementary Material 
 

In addition to the questionnaire and plates, additional letters of reference need not be submitted; 

however, the VCCCD may seek additional information relative to the experience or qualification of 

any architect. 

 

 

Submitted by: Signature: ________________________Title: ___________________ 

    

 Firm: ___________________________________________________ 

 

 

 


